
UNDER DPAS (15 CFR 700)

11. DELIVERY FOR FOB

RFQ

SEE SCHEDULE

14. METHOD OF SOLICITATION

IFB RFP

CODE

SEE ADDENDUM

BLOCK IS MARKED

DESTINATION UNLESS

12. DISCOUNT TERMS

(No Collect Calls)

10.5M

13b. RATING

13a. THIS CONTRACT IS A RATED ORDER 

X

CODE

W912DR-05-T-0082 14-Jun-2005
b. TELEPHONE NUMBER 

410-962-3526
8. OFFER DUE DATE/LOCAL TIME

12:00 PM 06 Jul 2005 

5. SOLICITATION NUMBER 6. SOLICITATION ISSUE DATE

AUTHORIZED FOR LOCAL REPRODUCTION    
 PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449   (REV 4/2002)
Prescribed by GSA
FAR (48 CFR) 53.212

(TYPE OR PRINT)

(SIGNATURE OF CONTRACTING OFFICER) 31c. DATE SIGNED

ADDENDA ARE

26. TOTAL AWARD AMOUNT (For Govt. Use Only)

22. UNIT 23. UNIT PRICE 24. AMOUNT21. QUANTITY

USAED - BALTIMORE
10 SOUTH HOWARD STREET
BALTIMORE MD 21201

CODE 10. THIS ACQUISITION IS

UNRESTRICTED

FAX:

X

NAICS:TEL:

CODE 18a. PAYMENT WILL BE MADE BYOFFEROR

SUCH ADDRESS IN OFFER
17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT 

BELOW IS CHECKED

TEL.

W912DR

SIZE STANDARD:

9. ISSUED BY

FACILITY 
CODE

17a.CONTRACTOR/

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK

15. DELIVER TO CODE 16. ADMINISTERED BY

SEE SCHEDULE

7. FOR SOLICITATION 
    INFORMATION CALL:

a. NAME

CHERI R AMES

2. CONTRACT NO. 3. AWARD/EFFECTIVE DATE 4. ORDER NUMBER

(TYPE OR PRINT)

30b. NAME AND TITLE OF SIGNER 30c. DATE SIGNED 31b. NAME OF CONTRACTING OFFICER

30a. SIGNATURE OF OFFEROR/CONTRACTOR 31a.UNITED STATES OF AMERICA

0 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED.

25. ACCOUNTING AND APPROPRIATION DATA

1. REQUISITION NUMBER

19. ITEM NO. 20. SCHEDULE OF SUPPLIES/ SERVICES

SEE SCHEDULE

562119

TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS
SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS
SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN. 

X SMALL BUSINESS

HUBZONE SMALL BUSINESS

8(A)

SET ASIDE: 100 % FOR

PAGE 1 OF 42
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS

ARE NOT ATTACHED

27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED. ADDENDA ARE ARE NOT ATTACHED

TEL: EMAIL:

2 COPIES

(BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE
SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS:  

.OFFER DATED YOUR OFFER ON SOLICITATION

28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN 29. AWARD OF CONTRACT: REFERENCE

X

 



32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
                               (CONTINUED)

SEE SCHEDULE

19. ITEM NO. 20. SCHEDULE OF SUPPLIES/ SERVICES 21. QUANTITY 22. UNIT 24. AMOUNT

PAGE 2 OF

23. UNIT PRICE

42

ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED: ______________________________________________________

32a. QUANTITY IN COLUMN 21 HAS BEEN

RECEIVED INSPECTED

32b. SIGNATURE OF AUTHORIZED GOVERNMENT

REPRESENTATIVE

32c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

37. CHECK NUMBER

FINALPARTIALCOMPLETE

36. PAYMENT35. AMOUNT VERIFIED
CORRECT FOR

34. VOUCHER NUMBER

FINAL

33. SHIP NUMBER

PARTIAL

38. S/R ACCOUNT NUMBER 39. S/R VOUCHER NUMBER 40. PAID BY

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42a. RECEIVED BY (Print)

42b. RECEIVED AT(Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449   (REV 4/2002)   BACK
Prescribed by GSA
FAR (48 CFR) 53.212

AUTHORIZED FOR LOCAL REPRODUCTION    
 PREVIOUS EDITION IS NOT USABLE

 



W912DR-05-T-0082 
 

Page 3 of 45 
 

 

Section SF 1449 - CONTINUATION SHEET 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  Government  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  N/A  N/A  N/A  N/A  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001      
 Maintenance of Local Protection Projects 

FFP 
CONSTRUCTION OF NEW FACILITIES AND REPAIR/ MODIFY EXISTING 
FACILITIES, AND SITE WORK IN ACCORDANCE WITH THE ENCOSED SCOPE 
OF WORK LOCATED WITHIN YORK COUNTY, PENNSYLVANIA. THE 
PROJECTS ARE INDIAN ROCK DAM AND THE CODORUS CREEK LOCAL 
FLOOD PROJECTION PROJECT IN PENNSYLVANIA. 
 
****PRE - BID MEETING WILL BE HELD AT THE SUSQUEHANNA RIVER 
PROJECT OFFICE, DANVILLE,  PENNSYLVANA ON JUNE 29, 2005 @ 10:00 A.M. 
CONTACT BRIAN LINDSAY @ 570-275-9505.********** 
 
****SEE THE ENCLOSED SCOPE OF WORK  AND PROVIDE A PROPOSAL FOR 
THIS LOCATION. THIS BPA  WILL  CLOSE ON JULY 6, 2005 @ 12:00 NOON. ALL 
BIDS MUST BE SUBMITTED AT THAT TIME. ALL VENDORS MUST BE CCR BY 
THE TIME OF THIS AWARD AND TO ACCOMPLISH THIS YOU CAN REGISTER 
AT http.www.ccr.gov*********  
 
SEE BPA TERMS AND CONDITONS 
 
GOV'T POC:  BRIAN LINDSAY @ 570-275-9505 
BUYER POC: CHERI AMES @ 410-962-3526 
 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.243-5     CHANGES AND CHANGED CONDITIONS (APR 1984) 
 
(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general scope 
of the contract. 
 
(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical 
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the 
site before proceeding with the work. 
 
(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost of, or time required 
for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d)) upon 
submittal of a "proposal for adjustment" (hereafter referred to as proposal) by the Contractor before final payment 
under the contract. 
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(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless-- 
 
(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or 
 
(2) The Contracting Officer waives the requirement for the written notice. 
 
(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. 
 
(End of clause) 
 
 
 
52.246-1     CONTRACTOR INSPECTION REQUIREMENTS (APR 1984) 
 
The Contractor is responsible for performing or having performed all inspections and tests necessary to substantiate 
that the supplies  or services furnished under this contract conform to contract requirements, including any applicable 
technical requirements for specified manufacturers' parts. This clause takes precedence over any Government 
inspection and testing required in the contract's specifications, except for specialized inspections or tests specified to 
be performed solely by the Government. 
 
(End of clause) 
 
 
 
252.219-7011     NOTIFICATION TO DELAY PERFORMANCE (JUN 1998) 
 
The Contractor shall not begin performance under this purchase order until 2 working days have passed from the 
date of its receipt. Unless the Contractor receives notification from the Small Business Administration that it is 
ineligible for this 8(a) award, or otherwise receives instructions from the Contracting Officer, performance under this 
purchase order may begin on the third working day following receipt of the purchase order. If a determination of 
ineligibility is issued within the 2-day period, the purchase order shall be considered canceled. 
 
(End of clause) 
 
 
WAGE DETERMINATIONS 
` WAGE DETERMINATION DECISION 

OF THE SECRETARY OF LABOR 
 
 

The following wage determination will be used to conform 
with the requirements of the Service Contract Act of 1965 
(29 CFR 4) of the General Provisions: 

 
   
     Decision No.  94-2455 (Rev. 21)  dated  9 July 2004    
   
 State(s):  Pennsylvania 
 Areas:  Pennsylvania COUNTIES OF Adams, York 
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WAGE DETERMINATION NO: 94-2455 REV (22) AREA: PA,YORK 
 
 
 
WAGE DETERMINATION NO: 94-2455 REV (22) AREA: PA,YORK 
REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF LABOR 
***FOR OFFICIAL USE ONLY BY FEDERAL AGENCIES PARTICIPATING IN MOU WITH DOL*** 
                                       |         WASHINGTON D.C.  20210 
                                       | 
                                       | 
                                       | 
                                       | Wage Determination No.: 1994-2455 
William W.Gross          Division of   |           Revision No.: 22 
Director            Wage Determinations|  Date Of Last Revision: 07/09/2004 
_______________________________________|_______________________________________ 
State: Pennsylvania 
Area: Pennsylvania Counties of Adams, York 
_______________________________________________________________________________ 
          **Fringe Benefits Required Follow the Occupational Listing** 
OCCUPATION CODE - TITLE                                      MINIMUM WAGE RATE 
01000 - Administrative Support and Clerical Occupations 
  01011 - Accounting Clerk I                                               9.91 
  01012 - Accounting Clerk II                                             11.56 
  01013 - Accounting Clerk III                                            13.66 
  01014 - Accounting Clerk IV                                             14.85 
  01030 - Court Reporter                                                  14.35 
  01050 - Dispatcher, Motor Vehicle                                       14.43 
  01060 - Document Preparation Clerk                                      10.24 
  01070 - Messenger  (Courier)                                            10.09 
  01090 - Duplicating Machine Operator                                    10.24 
  01110 - Film/Tape Librarian                                             11.36 
  01115 - General Clerk I                                                  8.29 
  01116 - General Clerk II                                                 9.42 
  01117 - General Clerk III                                               12.41 
  01118 - General Clerk IV                                                13.93 
  01120 - Housing Referral Assistant                                      16.76 
  01131 - Key Entry Operator I                                            10.27 
  01132 - Key Entry Operator II                                           10.58 
  01191 - Order Clerk I                                                   10.09 
  01192 - Order Clerk II                                                  14.84 
  01261 - Personnel Assistant (Employment) I                              11.70 
  01262 - Personnel Assistant (Employment) II                             13.14 
  01263 - Personnel Assistant (Employment) III                            14.74 
  01264 - Personnel Assistant (Employment) IV                             16.46 
  01270 - Production Control Clerk                                        15.97 
  01290 - Rental Clerk                                                    11.48 
  01300 - Scheduler, Maintenance                                          13.88 
  01311 - Secretary I                                                     13.88 
  01312 - Secretary II                                                    15.30 
  01313 - Secretary III                                                   16.76 
  01314 - Secretary IV                                                    18.62 
  01315 - Secretary V                                                     19.28 
  01320 - Service Order Dispatcher                                        12.91 
  01341 - Stenographer I                                                  10.63 
  01342 - Stenographer II                                                 11.93 
  01400 - Supply Technician                                               18.62 
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  01420 - Survey Worker (Interviewer)                                     14.35 
  01460 - Switchboard Operator-Receptionist                               10.24 
  01510 - Test Examiner                                                   15.30 
  01520 - Test Proctor                                                    15.30 
  01531 - Travel Clerk I                                                   9.60 
  01532 - Travel Clerk II                                                 10.23 
  01533 - Travel Clerk III                                                10.77 
  01611 - Word Processor I                                                11.54 
  01612 - Word Processor II                                               12.73 
  01613 - Word Processor III                                              15.85 
03000 - Automatic Data Processing Occupations 
  03010 - Computer Data Librarian                                         11.08 
  03041 - Computer Operator I                                             13.47 
  03042 - Computer Operator II                                            15.06 
  03043 - Computer Operator III                                           19.14 
  03044 - Computer Operator IV                                            20.44 
  03045 - Computer Operator V                                             23.67 
  03071 - Computer Programmer I (1)                                       18.71 
  03072 - Computer Programmer II (1)                                      23.18 
  03073 - Computer Programmer III (1)                                     25.11 
  03074 - Computer Programmer IV (1)                                      26.17 
  03101 - Computer Systems Analyst I (1)                                  24.07 
  03102 - Computer Systems Analyst II  (1)                                26.98 
  03103 - Computer Systems Analyst III (1)                                27.62 
  03160 - Peripheral Equipment Operator                                   13.73 
05000 - Automotive Service Occupations 
  05005 - Automotive Body Repairer, Fiberglass                            16.26 
  05010 - Automotive Glass Installer                                      15.06 
  05040 - Automotive Worker                                               15.06 
  05070 - Electrician, Automotive                                         15.70 
  05100 - Mobile Equipment Servicer                                       13.76 
  05130 - Motor Equipment Metal Mechanic                                  16.70 
  05160 - Motor Equipment Metal Worker                                    15.06 
  05190 - Motor Vehicle Mechanic                                          16.26 
  05220 - Motor Vehicle Mechanic Helper                                   14.41 
  05250 - Motor Vehicle Upholstery Worker                                 14.41 
  05280 - Motor Vehicle Wrecker                                           15.06 
  05310 - Painter, Automotive                                             15.70 
  05340 - Radiator Repair Specialist                                      15.06 
  05370 - Tire Repairer                                                   13.29 
  05400 - Transmission Repair Specialist                                  16.26 
07000 - Food Preparation and Service Occupations 
  (not set) - Food Service Worker                                          8.80 
  07010 - Baker                                                           11.41 
  07041 - Cook I                                                           8.64 
  07042 - Cook II                                                         10.16 
  07070 - Dishwasher                                                       8.80 
  07130 - Meat Cutter                                                     13.14 
  07250 - Waiter/Waitress                                                  9.47 
09000 - Furniture Maintenance and Repair Occupations 
  09010 - Electrostatic Spray Painter                                     15.70 
  09040 - Furniture Handler                                               12.23 
  09070 - Furniture Refinisher                                            15.70 
  09100 - Furniture Refinisher Helper                                     13.10 
  09110 - Furniture Repairer, Minor                                       14.41 
  09130 - Upholsterer                                                     15.70 
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11030 - General Services and Support Occupations 
  11030 - Cleaner, Vehicles                                                9.67 
  11060 - Elevator Operator                                                9.67 
  11090 - Gardener                                                        11.82 
  11121 - House Keeping Aid I                                              8.80 
  11122 - House Keeping Aid II                                             9.96 
  11150 - Janitor                                                         10.18 
  11210 - Laborer, Grounds Maintenance                                     9.91 
  11240 - Maid or Houseman                                                 8.80 
  11270 - Pest Controller                                                 13.12 
  11300 - Refuse Collector                                                 9.72 
  11330 - Tractor Operator                                                10.85 
  11360 - Window Cleaner                                                  10.80 
12000 - Health Occupations 
  12020 - Dental Assistant                                                11.39 
  12040 - Emergency Medical Technician (EMT)/Paramedic/Ambulance Driver   11.84 
  12071 - Licensed Practical Nurse I                                      11.84 
  12072 - Licensed Practical Nurse II                                     13.29 
  12073 - Licensed Practical Nurse III                                    14.87 
  12100 - Medical Assistant                                               11.36 
  12130 - Medical Laboratory Technician                                   14.75 
  12160 - Medical Record Clerk                                             9.77 
  12190 - Medical Record Technician                                       13.54 
  12221 - Nursing Assistant I                                              9.31 
  12222 - Nursing Assistant II                                            10.46 
  12223 - Nursing Assistant III                                           11.42 
  12224 - Nursing Assistant IV                                            12.81 
  12250 - Pharmacy Technician                                             12.19 
  12280 - Phlebotomist                                                    12.81 
  12311 - Registered Nurse I                                              19.15 
  12312 - Registered Nurse II                                             23.45 
  12313 - Registered Nurse II, Specialist                                 23.45 
  12314 - Registered Nurse III                                            28.37 
  12315 - Registered Nurse III, Anesthetist                               28.37 
  12316 - Registered Nurse IV                                             33.97 
13000 - Information and Arts Occupations 
  13002 - Audiovisual Librarian                                           17.30 
  13011 - Exhibits Specialist I                                           16.49 
  13012 - Exhibits Specialist II                                          19.22 
  13013 - Exhibits Specialist III                                         24.99 
  13041 - Illustrator I                                                   16.49 
  13042 - Illustrator II                                                  19.22 
  13043 - Illustrator III                                                 24.99 
  13047 - Librarian                                                       22.64 
  13050 - Library Technician                                              12.87 
  13071 - Photographer I                                                  12.72 
  13072 - Photographer II                                                 13.92 
  13073 - Photographer III                                                14.44 
  13074 - Photographer IV                                                 21.56 
  13075 - Photographer V                                                  26.10 
15000 - Laundry, Dry Cleaning, Pressing and Related Occupations 
  15010 - Assembler                                                        7.45 
  15030 - Counter Attendant                                                7.45 
  15040 - Dry Cleaner                                                      9.60 
  15070 - Finisher, Flatwork, Machine                                      7.45 
  15090 - Presser, Hand                                                    7.45 
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  15100 - Presser, Machine, Drycleaning                                    7.45 
  15130 - Presser, Machine, Shirts                                         7.45 
  15160 - Presser, Machine, Wearing Apparel, Laundry                       7.45 
  15190 - Sewing Machine Operator                                         10.23 
  15220 - Tailor                                                          10.77 
  15250 - Washer, Machine                                                  8.14 
19000 - Machine Tool Operation and Repair Occupations 
  19010 - Machine-Tool Operator (Toolroom)                                16.49 
  19040 - Tool and Die Maker                                              18.84 
21000 - Material Handling and Packing Occupations 
  21010 - Fuel Distribution System Operator                               15.96 
  21020 - Material Coordinator                                            15.97 
  21030 - Material Expediter                                              15.97 
  21040 - Material Handling Laborer                                       12.80 
  21050 - Order Filler                                                    13.41 
  21071 - Forklift Operator                                               13.83 
  21080 - Production Line Worker (Food Processing)                        13.83 
  21100 - Shipping/Receiving Clerk                                        13.25 
  21130 - Shipping Packer                                                 13.25 
  21140 - Store Worker I                                                  10.87 
  21150 - Stock Clerk (Shelf Stocker; Store Worker II)                    13.60 
  21210 - Tools and Parts Attendant                                       13.83 
  21400 - Warehouse Specialist                                            13.83 
23000 - Mechanics and Maintenance and Repair Occupations 
  23010 - Aircraft Mechanic                                               19.67 
  23040 - Aircraft Mechanic Helper                                        14.78 
  23050 - Aircraft Quality Control Inspector                              20.42 
  23060 - Aircraft Servicer                                               16.72 
  23070 - Aircraft Worker                                                 13.40 
  23100 - Appliance Mechanic                                              15.70 
  23120 - Bicycle Repairer                                                13.29 
  23125 - Cable Splicer                                                   24.89 
  23130 - Carpenter, Maintenance                                          16.30 
  23140 - Carpet Layer                                                    12.73 
  23160 - Electrician, Maintenance                                        18.97 
  23181 - Electronics Technician, Maintenance I                           19.68 
  23182 - Electronics Technician, Maintenance II                          20.51 
  23183 - Electronics Technician, Maintenance III                         21.24 
  23260 - Fabric Worker                                                   16.16 
  23290 - Fire Alarm System Mechanic                                      18.86 
  23310 - Fire Extinguisher Repairer                                      15.26 
  23340 - Fuel Distribution System Mechanic                               18.86 
  23370 - General Maintenance Worker                                      15.25 
  23400 - Heating, Refrigeration and Air Conditioning Mechanic            18.59 
  23430 - Heavy Equipment Mechanic                                        18.81 
  23440 - Heavy Equipment Operator                                        16.62 
  23460 - Instrument Mechanic                                             18.86 
  23470 - Laborer                                                         11.25 
  23500 - Locksmith                                                       15.70 
  23530 - Machinery Maintenance Mechanic                                  18.10 
  23550 - Machinist, Maintenance                                          17.09 
  23580 - Maintenance Trades Helper                                       15.59 
  23640 - Millwright                                                      20.49 
  23700 - Office Appliance Repairer                                       17.95 
  23740 - Painter, Aircraft                                               17.27 
  23760 - Painter, Maintenance                                            15.70 
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  23790 - Pipefitter, Maintenance                                         18.76 
  23800 - Plumber, Maintenance                                            17.25 
  23820 - Pneudraulic Systems Mechanic                                    18.86 
  23850 - Rigger                                                          18.86 
  23870 - Scale Mechanic                                                  17.05 
  23890 - Sheet-Metal Worker, Maintenance                                 16.68 
  23910 - Small Engine Mechanic                                           15.06 
  23930 - Telecommunication Mechanic I                                    18.26 
  23931 - Telecommunication Mechanic II                                   18.90 
  23950 - Telephone Lineman                                               18.26 
  23960 - Welder, Combination, Maintenance                                18.35 
  23965 - Well Driller                                                    18.86 
  23970 - Woodcraft Worker                                                18.86 
  23980 - Woodworker                                                      15.26 
24000 - Personal Needs Occupations 
  24570 - Child Care Attendant                                            10.07 
  24580 - Child Care Center Clerk                                         12.55 
  24600 - Chore Aid                                                        8.92 
  24630 - Homemaker                                                       13.96 
25000 - Plant and System Operation Occupations 
  25010 - Boiler Tender                                                   17.88 
  25040 - Sewage Plant Operator                                           17.26 
  25070 - Stationary Engineer                                             17.88 
  25190 - Ventilation Equipment Tender                                    13.44 
  25210 - Water Treatment Plant Operator                                  16.43 
27000 - Protective Service Occupations 
  (not set) - Police Officer                                              22.38 
  27004 - Alarm Monitor                                                   10.41 
  27006 - Corrections Officer                                             21.06 
  27010 - Court Security Officer                                          21.06 
  27040 - Detention Officer                                               21.06 
  27070 - Firefighter                                                     19.96 
  27101 - Guard I                                                          9.31 
  27102 - Guard II                                                        10.41 
28000 - Stevedoring/Longshoremen Occupations 
  28010 - Blocker and Bracer                                              16.69 
  28020 - Hatch Tender                                                    16.69 
  28030 - Line Handler                                                    16.69 
  28040 - Stevedore I                                                     15.82 
  28050 - Stevedore II                                                    17.22 
29000 - Technical Occupations 
  21150 - Graphic Artist                                                  18.22 
  29010 - Air Traffic Control Specialist, Center (2)                      30.50 
  29011 - Air Traffic Control Specialist, Station (2)                     21.03 
  29012 - Air Traffic Control Specialist, Terminal (2)                    23.16 
  29023 - Archeological Technician I                                      13.66 
  29024 - Archeological Technician II                                     15.29 
  29025 - Archeological Technician III                                    18.95 
  29030 - Cartographic Technician                                         20.58 
  29035 - Computer Based Training (CBT) Specialist/ Instructor            24.07 
  29040 - Civil Engineering Technician                                    20.58 
  29061 - Drafter I                                                       14.87 
  29062 - Drafter II                                                      16.69 
  29063 - Drafter III                                                     18.66 
  29064 - Drafter IV                                                      20.58 
  29081 - Engineering Technician I                                        14.67 
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  29082 - Engineering Technician II                                       16.47 
  29083 - Engineering Technician III                                      18.55 
  29084 - Engineering Technician IV                                       19.47 
  29085 - Engineering Technician V                                        27.91 
  29086 - Engineering Technician VI                                       33.79 
  29090 - Environmental Technician                                        18.71 
  29100 - Flight Simulator/Instructor (Pilot)                             26.98 
  29160 - Instructor                                                      19.17 
  29210 - Laboratory Technician                                           14.72 
  29240 - Mathematical Technician                                         19.22 
  29361 - Paralegal/Legal Assistant I                                     15.02 
  29362 - Paralegal/Legal Assistant II                                    18.26 
  29363 - Paralegal/Legal Assistant III                                   22.73 
  29364 - Paralegal/Legal Assistant IV                                    27.06 
  29390 - Photooptics Technician                                          17.47 
  29480 - Technical Writer                                                19.64 
  29491 - Unexploded Ordnance (UXO) Technician I                          19.38 
  29492 - Unexploded Ordnance (UXO) Technician II                         23.45 
  29493 - Unexploded Ordnance (UXO) Technician III                        28.11 
  29494 - Unexploded (UXO) Safety Escort                                  19.38 
  29495 - Unexploded (UXO) Sweep Personnel                                19.38 
  29620 - Weather Observer, Senior  (3)                                   20.79 
  29621 - Weather Observer, Combined Upper Air and Surface Programs (3)   18.71 
  29622 - Weather Observer, Upper Air (3)                                 18.71 
31000 - Transportation/ Mobile Equipment Operation Occupations 
  31030 - Bus Driver                                                      12.91 
  31260 - Parking and Lot Attendant                                        9.03 
  31290 - Shuttle Bus Driver                                              11.65 
  31300 - Taxi Driver                                                     11.04 
  31361 - Truckdriver, Light Truck                                        11.63 
  31362 - Truckdriver, Medium Truck                                       12.34 
  31363 - Truckdriver, Heavy Truck                                        16.11 
  31364 - Truckdriver, Tractor-Trailer                                    16.11 
99000 - Miscellaneous Occupations 
  99020 - Animal Caretaker                                                11.14 
  99030 - Cashier                                                          8.23 
  99041 - Carnival Equipment Operator                                     10.81 
  99042 - Carnival Equipment Repairer                                     11.34 
  99043 - Carnival Worker                                                  8.79 
  99050 - Desk Clerk                                                      10.07 
  99095 - Embalmer                                                        19.38 
  99300 - Lifeguard                                                       10.19 
  99310 - Mortician                                                       20.34 
  99350 - Park Attendant (Aide)                                           12.79 
  99400 - Photofinishing Worker (Photo Lab Tech., Darkroom Tech)           8.97 
  99500 - Recreation Specialist                                           13.96 
  99510 - Recycling Worker                                                11.94 
  99610 - Sales Clerk                                                      9.62 
  99620 - School Crossing Guard (Crosswalk Attendant)                      9.16 
  99630 - Sport Official                                                  10.19 
  99658 - Survey Party Chief (Chief of Party)                             17.32 
  99659 - Surveying Technician (Instr. Person/Surveyor Asst./Instr.)      15.45 
  99660 - Surveying Aide                                                  11.28 
  99690 - Swimming Pool Operator                                          13.66 
  99720 - Vending Machine Attendant                                       11.89 
  99730 - Vending Machine Repairer                                        13.66 
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  99740 - Vending Machine Repairer Helper                                 11.89 
________________________________________________________________________________ 
ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS: 
HEALTH & WELFARE: $2.87 an hour or $114.80 a week or $497.47 a month 
VACATION: 2 weeks paid vacation after 1 year of service with a contractor or 
successor; and 3 weeks after 10 years.  Length of service includes the whole span of 
continuous service with the present contractor or successor, wherever employed, and 
with the predecessor contractors in the performance of similar work at the same 
Federal facility.  (Reg. 29 CFR 4.173) 
HOLIDAYS: A minimum of ten paid holidays per year:  New Year's Day, Martin Luther 
King Jr.'s Birthday, Washington's Birthday, Memorial Day, Independence Day, 
Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day.  (A 
contractor may substitute for any of the named holidays another day off with pay in 
accordance with a plan communicated to the employees involved.)  (See 29 CFR 4.174) 
THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING BENEFITS (as 
numbered): 
1)  Does not apply to employees employed in a bona fide executive, administrative, 
or professional capacity as defined and delineated in 29 CFR 541.  (See CFR 4.156) 
2)  APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL:  An employee is 
entitled to pay for all work performed between the hours of 6:00 P.M. and 6:00 A.M. 
at the rate of basic pay plus a night pay differential amounting to 10 percent of 
the rate of basic pay. 
3)  WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you work at night as part of a 
regular tour of duty, you will earn a night differential and receive an additional 
10% of basic pay for any hours worked between 6pm and 6am.  If you are a full-time 
employed (40 hours a week) and Sunday is part of your regularly scheduled workweek, 
you are paid at your rate of basic pay plus a Sunday premium of 25% of your basic 
rate for each hour of Sunday work which is not overtime (i.e. occasional work on 
Sunday outside the normal tour of duty is considered overtime work). 
HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees 
employed in a position that represents a high degree of hazard when working with or 
in close proximity to ordinance, explosives, and incendiary materials.  This 
includes work such as screening, blending, dying, mixing, and pressing of sensitive 
ordance, explosives, and pyrotechnic compositions such as lead azide, black powder 
and photoflash powder.  All dry-house activities involving propellants or 
explosives.  Demilitarization, modification, renovation, demolition, and maintenance 
operations on sensitive ordnance, explosives and incendiary materials.  All 
operations involving regrading and cleaning of artillery ranges. 
A 4 percent differential is applicable to employees employed in a position that 
represents a low degree of hazard when working with, or in close proximity to 
ordance, (or employees possibly adjacent to) explosives and incendiary materials 
which involves potential injury such as laceration of hands, face, or arms of the 
employee engaged in the operation,  irritation of the skin, minor burns and the 
like; minimal damage to immediate or adjacent work area or equipment being used.  All 
operations involving, unloading, storage, and hauling of ordance, explosive, and 
incendiary ordnance material other than small arms ammunition.  These differentials 
are only applicable to work that has been specifically designated by the agency for 
ordance, explosives, and incendiary material differential pay. 
** UNIFORM ALLOWANCE ** 
If employees are required to wear uniforms in the performance of this contract 
(either by the terms of the Government contract, by the employer, by the state or 
local law, etc.), the cost of furnishing such uniforms and maintaining (by 
laundering or dry cleaning) such uniforms is an expense that may not be borne by an 
employee where such cost reduces the hourly rate below that required by the wage 
determination. The Department of Labor will accept payment in accordance with the 
following standards as compliance: 
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The contractor or subcontractor is required to furnish all employees with an 
adequate number of uniforms without cost or to reimburse employees for the actual 
cost of the uniforms.  In addition, where uniform cleaning and maintenance is made 
the responsibility of the employee, all contractors and subcontractors subject to 
this wage determination shall (in the absence of a bona fide collective bargaining 
agreement providing for a different amount, or the furnishing of contrary 
affirmative proof as to the actual cost), reimburse all employees for such cleaning 
and maintenance at a rate of $3.35 per week (or $.67 cents per day).  However, in 
those instances where the uniforms furnished are made of "wash and wear" 
materials, may be routinely washed and dried with other personal garments, and do 
not require any special treatment such as dry cleaning, daily washing, or commercial 
laundering in order to meet the cleanliness or appearance standards set by the terms 
of the Government contract, by the contractor, by law, or by the nature of the work, 
there is no requirement that employees be reimbursed for uniform maintenance costs. 
                         ** NOTES APPLYING TO THIS WAGE DETERMINATION ** 
Source of Occupational Title and Descriptions: 
The duties of employees under job titles listed are those described in the 
"Service Contract Act Directory of Occupations," Fourth Edition, January 1993, as 
amended by the Third Supplement, dated March 1997, unless otherwise indicated.  This 
publication may be obtained from the Superintendent of Documents, at 202-783-3238, 
or by writing to the Superintendent of Documents, U.S. Government Printing Office, 
Washington, D.C. 20402.  Copies of specific job descriptions may also be obtained 
from the appropriate contracting officer. 
REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 
1444 (SF 1444)} 
Conformance Process: 
The contracting officer shall require that any class of service employee which is 
not listed herein and which is to be employed under the contract (i.e., the work to 
be performed is not performed by any classification listed in the wage 
determination), be classified by the contractor so as to provide a reasonable 
relationship (i.e., appropriate level of skill comparison) between such unlisted 
classifications and the classifications listed in the wage determination.  Such 
conformed classes of employees shall be paid the monetary wages and furnished the 
fringe benefits as are determined.  Such conforming process shall be initiated by 
the contractor prior to the performance of contract work by such unlisted class(es) 
of employees.  The conformed classification, wage rate, and/or fringe benefits shall 
be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)} 
When multiple wage determinations are included in a contract, a separate SF 1444 
should be prepared for each wage determination to which a class(es) is to be 
conformed. 
The process for preparing a conformance request is as follows: 
1) When preparing the bid, the contractor identifies the need for a conformed 
occupation) and computes a proposed rate). 
2) After contract award, the contractor prepares a written report listing in order 
proposed classification title), a Federal grade equivalency (FGE) for each 
proposed classification), job description), and rationale for proposed wage 
rate), including information regarding the agreement or disagreement of the 
authorized representative of the employees involved, or where there is no authorized 
representative, the employees themselves.  This report should be submitted to the 
contracting officer no later than 30 days after such unlisted class(es) of employees 
 
 
 
SCOPE OF WORK 

Section B – Supplies or Services and Prices 
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BPA Master Dollar Limit:  $500,000.00 
BPA Call Limit:  $50,000.00 
 
Period of Performance:  11 Jul 2005 to 31 May 2010 
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Section C – Descriptions and Specifications 
 
BPA STATEMENT OF WORK 
 

CENAB-OP-FS 
 

Section B Supplies or Services Prices 
 
 

 
BPA for Indian Rock Dam. 
 
Please see the “Bidding” section for a detailed description of the coefficients. 
 
 
 
0001  RS Means Coefficient    __________________ 
 
0002  Non-RS Means Coefficient   __________________ 
 
0003  Overtime Coefficient for Labor Only  __________________ 
 
 
BPA Master Dollar Limit:  $500,000.00 
 
BPA Call Limit:  $50,000.00 
 

 
GENERAL REQUIREMENTS 

FOR  
BLANKET PURCHASE AGREEMENT 

 
The Contractor shall provide all management, supervision, labor, materials, tools and equipment necessary to perform 
construction of new facilities, and repair/modify existing facilities, utilities, and site work in accordance with the 
below clause entitled "Scope of Work".  Whenever the words "Contracting Officer" or Government appear, this will 
also include direction/concurrence with the Operations Manager, Mr. George Bielen. 
  
Bidders are required to attend a pre-bid meeting before being considered for this contract.  The Pre-Bid meeting will 
held at the Susquehanna River Project Office, Danville, PA on Friday, May 20, 2005 at 10:00 A.M. Contact Brian 
Lindsay, 570-275-9505 for directions.  The scope of services shall be negotiated fixed prices Blanket Purchase 
Agreement (BPA) construction call records.  Upon notice from the Ordering Officer (OO) of a requirement, the 
Contractor shall submit a price proposal to the Government for each potential call record.  The proposal submitted by 
the Contractor shall be a detailed proposal comprised of a breakdown of labor, material and equipment quantities and 
costs.  This breakdown shall also be required for any subcontractors. 
 
PLACE OF PERFORMANCE 
 
The area of work will be performed within York County, Pennsylvania.  The projects are Indian Rock Dam and the 
Codorus Creek Local Flood Protection Project in Pennsylvania. 
 
PERIOD OF PERFORMANCE 
 



W912DR-05-T-0082 
 

Page 16 of 45 
 

 

The period of performance for this BPA shall be for one base year and four one-year option periods (total of 5 years), 
beginning with the date of this BPA or upon reaching a total maximum amount of $500,000.00, whichever occurs first.  
Calls under this Agreement may be issued during the entire performance period.  Expiration of the performance period 
during which orders may be issued shall not affect any order placed prior to the expiration of such period. 
 
CONTRACT VALUE 
 
The total maximum BPA value shall be $500,000.00.  No individual call under this agreement shall exceed $50,000. 
 
 
 
 
 
EXTENT OF OBLIGATION 
 
The Government is obligated to the extent of authorized calls actually placed against this BPA. 
 
The following authorized individuals are authorized to request performance under the BPA (identified by position 
title and/or name). 
 

1) William (Tony) Epps, Gloria Frost, Jackie Henderson, Sandy Wicks and Cheri Ames; Simplified Acquisition 
Team, Contracting Division, Baltimore District.  No individual call shall exceed $50,000.00. 

 
2) Contracting Officer, Contracting Division, Baltimore District: No individual call                                                                                                                                    

shall exceed $50,000.00. 
 

3) George A. Bielen, Operations Manager, Susquehanna River Project: No individual call shall exceed $25,000.00 
 

4) Brian A. Lindsay, Environmental Engineer, Susquehanna River Project: No individual call shall exceed 
$2,500.00. 

 
5) Ron Bryden, Support Service Specialist, Susquehanna River Project:  No individual call shall exceed 

$2,500.00.   
 

6) Kimm Rockey, Head Dam Operator,  Indian Rock Dam: No individual call shall exceed $2,500. 
 
All BPA Calls over $2,500 and under $25,000 will normally be authorized by George Bielen. 

 
 

 
PRICING 
 
The prices to the Government shall be as low, as or lower than those charged the Contractor's most favored 
customer. Pricing will normally be based on RS Means Site and Landscape, Cost Data, bare costs with a negotiated 
co-efficient and non-prepriced co-efficient (as needed) added to the cost of the BPA call.  The call record total price 
shall be calculated using a combination of established and negotiated unit prices, and estimated/assumed unit 
quantities.  Preparation of proposals by the Contractor shall not constitute an obligation by the Government to issue 
a call record for performance, nor is the request for proposal to be construed as the Contractor's authority to 
commence construction activity.  Upon receipt of the Contractor's proposal, the Government shall review the 
proposal for completeness, accuracy, and reasonableness.  The Government may accept the proposal as stated or 
negotiate any aspect of the proposal.  Each call record shall include the following information:   

1.  Date of the BPA call 
2.  BPA Contract number and BPA call number 
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3.  Item number and description, quantity, unit prices, and total BPA call price 
4.  Commencement and BPA call performance period  
5.  Accounting and appropriation data 
6.  Scope of work.   

 
Upon receipt of the BPA call, the Contractor shall use the BPA call number for internal control.  All proposals, 
schedules, vouchers, correspondence, etc. must cite the BPA call number, as it is the Government's tracking 
mechanism. 
 
SCOPE OF WORK 
 
1. PURPOSE:  The intent of this contract is to issue fixed price call records through a Blanket Purchase 
Agreement (BPA) that provides the Government with a cost-effective rapid response to maintain Local Flood Control 
Projects relating to, but not limited to the civil, mechanical, structural, security and safety areas of Government 
property.  Projects may include, but are not limited to channels, embankments, roads, utilities, building and grounds. 
The general requirements for the nature and categories of work to be performed under this contract include, but are 
not limited to the following: site clearing, tree and brush removal, earthwork, gravel removal, fence repairs, rip-rap 
repair or placement, surveying, road and walkway repairs, cast in place concrete, brick and masonry, painting, debris 
cleanup, grass mowing and trimming, turf treatment, seeding, sign installation, and drainage structure construction 
and/or rehabilitation.  
 
2. EXECUTION OF MULTIPLE CALL RECORDS:  The work extends beyond a single construction effort and 
requires planning, scheduling, material procurement, and simultaneous management of multiple work crews at various 
locations. Call Records issued under this Agreement are often time critical and highly visible in nature. It is imperative 
that the Contractor is capable of quickly providing a flexible and multi-disciplined work force. 
 
3. CORPS OF ENGINEERS LIAISON: The Contractor's management/supervision shall interface with the 
Ordering Officer (OO).  The OO is responsible for day-to-day Government/Contractor liaison, submittal 
review/approval, phased inspections, payment requests approval, etc.  Only the Contracting Officer or OO may direct 
"changes" to the call record scope of work.  Notify the OO 48 hours prior to the actual commencement of work. 
 
4. CONTRACTOR'S MANAGEMENT AND SUPERVISION: The Contractor must execute a flow of 
independent call records and adjust his craft mix without impacting other Contractors.  The Contractor must 
effectively manage his subcontractors to insure that the Government is provided a "seamless" level of effort on each 
call record, weather permitting.  The Contractor shall provide a full time on-site supervisory representative for any 
BPA calls as determined by the Ordering Officer.  The superintendent shall be English-speaking.   
  
5. WORK TASKINGS: Call Record scopes will be a simple performance narrative but may include a more 
complex fully designed product (100% plans and specs).  Where specific scope details can not be provided, the 
Contractor and the Government will reach an agreement on line item identity, quantity, and performance period to 
fulfill the intent of the call record. 

 
CALL RECORD PREPARATION 

 
1. SITE VISIT: Upon receiving a request for proposal from the Ordering Officer, the Contractor shall meet with 
the Corps' designated representative responsible for coordinating/negotiating the call record.  An initial site visit and 
scope clarification meeting(s) may be performed to further define and/or clarify the call record requirements. The 
Contractor shall have the following time schedule for submittal of a proposal, based on the estimated value of the call 
record, except in emergency conditions (See 2.10): 
 
      ESTIMATED VALUE OF BPA CALL   SCHEDULE 
               Under $10,000      5 working days 
               $10,001 to $25,000    10 working days 



W912DR-05-T-0082 
 

Page 18 of 45 
 

 

  $25,001 to $50,000    15 working days 
 
The Contractor shall notify the Government within two working days of receipt of a Request for Proposal for an 
individual call record if the Contractor cannot meet the above schedule. The Contractor shall also propose an 
alternate schedule, subject to the approval of the Government. 
 
2. CALL RECORD COST COMPUTATION 
 
Definitions:  The following definitions are general in nature and are further defined/illustrated in the subparagraphs 
below: 
 
"Normal Working Hours" coefficient is to be for work that is contemplated or scheduled to be conducted during a 
normal forty (40) hour work straight time week. This item shall contain incidental overtime required to finish tasks that 
were contemplated to be worked during straight time hours. 
 
"Non-Normal Working Hours" coefficient is to be for work that is contemplated or scheduled to be conducted during 
other than a normal straight time forty (40) hour work week, but exclusive of incidental overtime.  Non-Normal Hours 
may be shift work other than the first shift, and evening or weekend hours and used only when directed by the 
Government. 
 
"Brand name" refers to specific material(s) and/or equipment which the Contractor is directed to use.  It may be used 
in prepriced or non-prepriced work. 
 
"Documentation" means shop drawings and incidental drawings and/or minor designs necessary to complete the 
BPA call. 
 
"Fixed Field Office Overhead" means contract costs incurred on a one-time basis for the BPA call. 
 
PERFORMANCE OF BPA CALLS 
 
In performance of work under this contract, the Contractor shall: 
 
1. Provide the OO with a weekly work schedule, listing the BPA call to be performed for the following week and 
the trades involved by 2:00 p.m. of the proceeding Friday.  The OO shall be notified immediately if revisions of the 
schedule are necessary during the workweek. 
 
2. Arrange with the OO a sequence of procedures, means of access, and areas for storage of materials and 
equipment.  Only materials and equipment to be used for work under this contract may be stored at the assigned area. 
 
SPECIFICATIONS 
 
Technical direction/specifications shall be in accordance with the US Army Corps of Engineers Guide Specifications 
for Construction, Section 01010, attached. 
 
DELIVERY SCHEDULE 
 
The time for completion of the work under the BPA call shall be stated therein.  Delivery schedules shall include time 
for all activities from date of issuance of the BPA call, including ordering materials and time required for final clean-
up, inspection, acceptance and close out of the BPA call. 
 
NOTICE OF COMPLETION OF BPA CALL 
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The Contractor shall notify the OO, in writing upon completion of each individual BPA call.  The Contractor shall 
give advance notice of the date work will be fully completed and ready for final inspection. 
 
DEBRIS REMOVAL FROM SITE:   
 
Load all trucks leaving the site with loose debris in a manner that will prevent droppings of materials on streets.  
Fasten suitable tarpaulins over the load before they enter surrounding highways.  Comply with all regulations when 
handling hazardous materials. The Government shall be provided with a copy of all landfill dumping receipts. 
 
MATERIALS DELIVERY & HANDLING: 
 
The Contractor shall provide the means, manpower and equipment to accept and unload all materials delivered to the 
sites for work under this contract.  The Government will not accept deliveries, nor will Government equipment and 
manpower be used for material handling. 
 
 
 
APPENDIX A   Coefficients 
 
1. INTENT:  The intent of this appendix is to: 
 

1.1 Identify which costs are or are not included in the normal working hours coefficient and the non-normal 
working hours coefficient. 

1.2 Identify unit cost adjustments. 
1.3 Identify other priorities and conditions that affect the costing. 

 
2. The following pertains to CLIN pricing. 
 

2.1 Waste of excess material quantities are incidental costs included within the contract unit prices.  Quantities 
used on individual delivery order proposals shall be taken from field measurements or design plans, as 
appropriate, without allowance for waste. 

2.2 Costs for expendable supplies, lubricants and wear and tear on tools are incidental to the installation and 
construction costs and are included in the bare material cost line items.  These will not be paid for 
separately. 

2.3 If conditions beyond the control of the Contractor are expected to significantly impact the continuous 
execution of the work, "overtime" and/or "non-standard time" may be warranted.  The labor hour adjustment 
is limited to those unit lines affected by the anticipated impact. 

2.4 Prepriced line item adjustments shall only be applied to those line items affected by the work. 
2.5 Mobilization and demobilization costs are to be listed in the R.S. Means line items for the BPA call. 
2.6 No adjustment to the coefficient will be made for locality. 
2.7 Costs for all requirements identified in the Special Clauses, Section 01010 are to be included in the 

coefficient unless otherwise noted in the attached matrix. 
 
3. The intent of this matrix is to identify which costs are included in the coefficients, and which are not included.  

All other costs not identified in this matrix (or elsewhere addressed in this contract) shall be considered included 
in the established coefficients. 

 
The following items are considered as to be included in the CLIN Items or Allowances 
 
ITEM DEFINITION (if required) 
Field Office Expense Except for those items included defined as Fixed 

Price Field Office Overhead 
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Field Personnel or Project Supervisor Miscellaneous Foremen are considered part of the 
Unit price 

Architectural Fees, Engineering Fees and 
Shop Drawings 

These fees will be paid through the line item 
allowances upon presentations of costs for work 
that is considered as an extension of the design 

Fixed price Field Office Overhead These costs to set up and remove the field office 
complex, and its utility hook ups will be paid through 
the line item allowance upon presentation of costs. 

Cut and Patch to match existing  
Dust Protection  
Material Handling and Storage  
Temporary Shoring and Bracing  
Temporary Construction  
Safety Requirements  
Personnel Protective Equipment  
Equipment and Scaffolding  
Barriers and Enclosures  
Final Clean-up  
Contingencies  
 
 
 
APPENDIX B: BPA CALL PROPOSAL FORMAT 
 
The delivery order proposal shall be of sufficient detail to identify, quantify, and rationalize the use of all prepriced 
and non-prepriced line items as noted herein. 
 
1. BPA CALL ESTIMATE: For non- MEANS work, the estimate format shall include: 
 

1.1 MEANS CLIN Items: Provide the Line Item Number.  Quantities estimated along with the total bare costs for 
that quantity shall also be provided line item by line item.  Any changes to these line items (as allowed by 
Appendix A) shall be highlighted.  No other changes will be allowed.  The rationale for these unit price 
changes shall be addressed in the narrative, which will be numerically "keyed" back to the line item.  Bare 
costs will be subtotaled at the division, subdivision, and major line items levels. 

 
1.2 Non-Means Line Items: These items should be identified (highlighted) within the appropriate prepriced line 

item format (either unit or assembly line items.).  A brief description of the unit line should be identified in 
the estimate format.  To the extent practical, ** material, labor and equipment costs per unit should be 
identified in the estimate along with the total material, labor and equipment cost.  A more detailed 
description, rationale for use, assumptions and cost backup information required to justify/document this 
negotiated line item shall be provided in the accompanying narrative.  This narrative shall be keyed to the 
estimate. 

 
**Note:  "to the extent practical" is dependent on the nature of the contract vehicle used to procure the non-
prepriced line item.  For self performed work, this information is available.  For subcontracted non pre-priced work see 
below.  These realities shall be identified in the narrative. 
 

1.3 Non MEANS Subcontracted Items: If an item of work is not listed and is subcontracted, the Contractor shall 
secure a complete price for this work and apply an overhead and profit markup only. 

 
1.4 Highlight line items where "directed" brand name (s) material is used.  Identify any impact on prepriced line 

items (if applicable).  Explain the use of the brand name material (s) in a "keyed" narrative. 
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BIDDING 

 
The bid coefficients for “RS Means Coefficient” and “Non-R.S. Means Coefficient” (containing full consideration for 
overhead, profit and other expenses) shall be a multiplier of the R. S. Means bare costs. Location factors and City 
cost indexes shall not be applied. For example, a bid coefficient of 1.1 equals the RS Means bare cost times 1.1 which 
adds 10% for overhead, profit and other expenses to the RS Means bare costs to establish a total price for a BPA call. 
 
The bid coefficient for “Overtime for Labor only Coefficient” shall be a multiplier of the R.S. Means bare cost for labor 
only. For example, a bid coefficient of 1.5 equals the R. S. Means bare cost for labor plus 50%. This amount would 
then replace the RS Means bare labor costs and be added to equipment and material costs and then be multiplied by 
the R.S. Means Coefficient to establish a total price for a BPA call. 
 
These coefficients are identified in the bid schedule and are based on the nature of the line items and the price of the 
BPA call. 
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SECTION 01010 
 

SPECIAL CLAUSES 
 

PART 1 - ADMINSTRIATIVE REQUIREMENTS 
 
1.1.  PROGRESS SCHEDULING AND REPORTING:  (AUG 1999) The Contractor shall provide the services outlined in 
each BPA Call within the time period specified by the BPA Call.  For projects requiring outages or close coordination 
with the facilities, the Contractor may be requested to provide a simplified schedule outlining start and completion 
periods of critical items and overall completion of the work. 
 
1.2.  PAYMENTS TO CONTRACTORS (NOV 1976) For payment purposes only, an allowance will be made by the 
Ordering Officer of 100 percent of the invoiced cost of materials or equipment delivered to the site but not 
incorporated into the construction, pursuant to the Contract Clause entitled "Payments under Fixed-Price 
Construction Contracts".  The Ordering Officer may also, at his discretion, take into consideration the cost of 
materials or equipment stored at locations other than the jobsite, when making progress payments under the contract.  
In order to be eligible for payment, the Contractor must provide satisfactory evidence that he has acquired title to 
such material or equipment, and that it will be utilized on the work covered by this contract.  Further, all items must be 
properly stored and protected.  Earnings will be computed using 100% of invoiced value.  (CENAB-CO-E) 
 
1.3   PURCHASE ORDER (SEP 1875 REV JUN 1991) One readable copy of all purchase orders for material showing 
firm names and addresses, and all shipping bills, or memoranda of shipment received regarding such material, shall be 
furnished to the appointed Ordering Officer as soon as issued.  Such orders, shipping bills or memoranda shall be so 
worded or marked that all material can be definitely identified on the drawings.  At the option of the Contractor, the 
copy of the purchase order may or may not indicate the purchase price.  (CENAB-CO-E) 
 
1.4   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (EFARS 53.0231.5000 (OCT 1995)) 

 
1.4.1 This clause does not apply to terminations.  See 52.249-5000, Basis for settlement of proposals and 

FAR Part 49. 
 

1.4.2 Allowable cost for construction and marine plant and equipment in sound workable conditions 
owned or controlled and furnished by a Contractor or subcontractor at any tier shall be based on actual costs date 
for each piece of equipment or groups of similar serial and services for which the Government can determine both 
ownership and operating costs from the Contractor's accounting records.  When both ownership and operating costs 
can not be determined for any piece of equipment or groups of similar serial or series equipment from the Contractor's 
accounting records, costs for that equipment shall be based upon the applicable provisions of EP1110-1-8, 
Construction Equipment Ownership and Operating Expenses Schedule, Region East.  Working conditions shall be 
considered to be average for determining equipment rates using the schedule unless specified otherwise by the 
Ordering Officer.  For equipment not included in the schedule, rate for comparable pieces of equipment maybe used 
or a rate may be developed using the formula provided in the schedule.  For forward pricing, the schedule in effect at 
the time of negotiations shall apply.  For retroactive pricing, the schedule in effect at the time the work was performed 
shall apply. 
 
1.5.  NEGOTIATED MODIFICATIONS.  Modifications to any BPA Call will be prepared in the same format as the 
basic award.  Profit and Overhead is included in the R.S. Means Coefficient and the Non-Priced Coefficient. 
 
1.6.  PHOTOGRAPHIC COVERAGE: (SEP 85) All photography under this contract shall be coordinated with the 
Ordering Officer. 
 
1.7   REAL PROPERTY EQUIPMENT DATA:  (APR 1975) At or before the time of completion of the BPA Call, the 
Contractor shall submit to the Ordering Officer, a complete itemized list, including serial and model number where 
applicable, showing the unit retail value of each Contractor furnished item of mechanical, electrical and plumbing 
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equipment installed by the Contractor under this contract.  For each of the items which are specified herein to be 
guaranteed for a specified period from the date of acceptance thereof, either for beneficial use or final acceptance, 
whichever is earlier, against defective materials, design, and workmanship, the following information shall be given: 
the name, address and telephone number of the subcontractor, Equipment Supplier, or Manufacturer originating the 
guaranteed item.  The list shall be accompanied by a copy of the specific guarantee document for each item which is 
specified herein to be guaranteed if one had been furnished to the Contractor by the Equipment Supplier or 
Manufacturer.  The Contractor's guarantee to the Government of these items will not be limited by the terms of any 
manufacturer's guarantee to the Contractor.  (CENAB-CO-E) 
 
1.8.  OPERATING AND MAINTENANCE DATA (JUL 1979) The Contractor shall submit to the Ordering Officer, at a 
time prior to the 50% project completion time, a list of proposed maintenance and instruction manuals to be furnished 
the Government and the scheduled dates of all required field instructions to be provided by Contractor furnished 
personnel or manufacturer's representatives.  All maintenance and instruction manuals must be furnished to the 
Ordering Officer at least 2 weeks prior to the scheduled dates of any required Contractor furnished field instructions 
or at least one month prior to project completion if no Contractor furnished field instructions are required.  (CENAB) 
 
1.9.  SECURITY REQUIREMENTS: Contractor personnel proposed to work under this contract must successfully 
pass police background investigations prior to being admitted to the U.S. Army Corps of Engineers installation.  
Upon contract award, the Contractor will be provided with U.S. Army Corps of Engineers Contractor Personnel 
Access Forms.  Within five business days of award of a BPA Call and receipt of the personnel access forms, the 
Contractor shall submit completed personnel access forms to the Ordering Officer. 
 
1.10 Emergency Response Plan: The Contractor shall submit a written emergency response plan capable of 
responding to flood related emergencies which shall include, but not limited to the following items: 
 

1.10.1   Written Sequence of Response. 
      1.10.2   24 Hour Emergency Contact Phone numbers. 
      1.10.3   Available Equipment to Respond. 

      1.10.4   Available Manpower to Respond. 
            1.10.5   Available Sub-Contractors or Additional Resources. 

 
1.11 Deposit And Debris Removal: A record of deposit and debris removal shall be maintained by the Contractor 

and submitted to the COR upon completion of the removal. 
 

1.12  Payment:  The Contractor will be paid only for work accomplished and performed in accordance with the 
specifications and the requirements of the BPA calls. The Contractor’s administrative time to accomplish work, 
including estimates and time spent traveling to and from the job site and for the purpose of transporting personnel, 
equipment, materials, and supplies or other items to the job site will not be considered as work for payment under this 
contract. Payment will be made after acceptance of the work by the Government. Work includes all contractual 
requirements including supporting documents.   
 
1.13  Pre-Work Conference  A Pre-Work Conference will be arranged by the Contracting Officer’s Representative 
after award of contract and before commencement of work. The COR will notify the Contractor of the date, time and 
location set for the meeting. At this conference, the Contractor shall be orientated with respect to Government 
procedures and line of authority, contractual, administrative, and construction matters.  Additionally, a schedule of 
required submittals will be discussed. 
 

1.13.1 The Contractor shall bring to this conference the following items in either completed or draft form: 
 

Hazard Analysis Plan 
Accident Prevention Plan 

Activity Hazard Analyses 
Written Hazard Communication Program 
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Emergency Response Plan 
Letter Appointing Superintendent(s) 
List of Emergency Contact(s)  
List of Subcontractors 

 
1.14  Operations and Storage Areas:  The Contractor shall confine all operations (including storage of materials) to 
areas authorized or approved by the COR.  The Contractor shall hold and save the Government, its officers and 
agents free and harmless from liability of any nature occasioned by the Contractor’s performance.  The Contractor 
shall keep the work area, including storage areas, free from accumulations of waste materials.  Before completing 
work, the Contractor shall remove from the work site and premises any rubbish, tools, equipment, and materials that 
are not property of the Government.  Upon completing the work, the Contractor shall restore the work area to the 
original condition, satisfactory to the COR. 
 
1.15  Permits and Licenses:  The Contractor shall acquire any permits and comply with all applicable Federal, State 
and local laws and regulations. 
 
 
PART 2 - JOB CONDITIONS 

 
2.1.  LAYOUT OF WORK: (APR 1972) The Contractor shall lay out his work and shall be responsible for all 
measurements in connection therewith.  The Contractor shall furnish, at his own expense, all templates, platforms, 
equipment, tools and materials and labor as may be required in laying out any part of the work.  The Contractor will 
be held responsible for the execution of the work to such lines and elevations shown on the drawings or indicated by 
the Ordering Officer.  (CENAB) 
 
2.2.  UTILITIES:  All utility investigations, connections, and disconnections away from the immediate vicinity of the 
project site shall be coordinated with the Ordering Officer. 
 
2.2.1.  AVAILABILITY OF UTILITIES INCLUDING LAVATORY FACILITIES: (JUN 1980) it shall be the 
responsibility of the Contractor to provide all utilities he may require during the entire life of the BPA Call.  He shall 
make his own investigation and determinations as to the availability and adequacy of utilities for his use for 
construction purposes and domestic consumption.  He shall install and maintain all necessary supply lines, 
connections, piping, and meters if required, but only at such locations and in such manner as approved by the 
Ordering Officer.  Before final acceptance of work under this BPA Call, all temporary supply lines, connections and 
piping installed by the Contractor shall be removed by him in a manner satisfactory to the Ordering Officer.  (CENAB) 
 
2.3.  DISPOSAL OF EXISTING MATERIAL AND EQUIPMENT:  (DEC 1975) All removed, dismantled or demolished 
material and/or equipment including rubble, scrap and debris not specified or indicated by the Government to be 
salvaged or reinstalled under this BPA Call or otherwise retained for disposal on Government land will become the 
property of the Contractor and shall be promptly removed from the site and disposed of by the Contractor at his own 
expense and responsibility.  (CENAB) 
 
2.4.  COMPLIANCE WITH AGENCY REGULATIONS (JUL 1980).  The site of the work is at a Government agency 
and all rules and regulations issued by the authorized agency officials covering general safety, security, sanitary 
requirements, pollution control, traffic regulations and parking, shall be observed by the Contractor.  Information 
regarding these requirements may be obtained by contacting the Ordering Officer, who will provide such information 
or assist in obtaining same from appropriate authorities.  (MEMO). 
 
2.5.  PROTECTION OF GOVERNMENT PROPERTY AND PERSONNEL (DEC 1975) 
 

2.5.1.  All existing non-Contractor owned material and equipment within the work area shall be protected by the 
Contractor from damage caused by construction operations. Existing work damaged by construction operations shall 
be promptly repaired by the Contractor at Contractor’s own expense. 
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2.5.2.  The Contractor shall protect personnel by installing safety rails and/or barricades as applicable to prevent 

injury from unauthorized entry into work areas.  Warning signs shall be erected as necessary to indicate Construction 
areas or hazardous zones.  Work shall proceed in such manner as to prevent the undue spread of dust and flying 
particles. 
 

2.5.3.  The Contractor shall take such additional measures as may be directed by the Ordering Officer to prevent 
damage or injury to non-Contractor property or personnel.  (CENAB). 
 
2.6   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER: 
 

2.6.1  This provision specifies the procedure for determination of time extensions for unusually severe weather in 
accordance with the contract clause entitled "Default: (Fixed Price Construction)".  In order for the Ordering Officer to 
award a time extension under this clause, the following conditions must be satisfied:   
 

a. The weather experienced at the project site during the BPA Call period must be found severe; that is, 
more severe than the adverse weather anticipated for the project location during any given month. 

b. The unusually severe weather must actually cause a delay to the completion of the project. The delay 
must be beyond the control and without the fault or negligence of the Contractor. 

 
2.7. WORKING HOURS: It shall be the Contractor's responsibility to obtain the working hours other than the normal 

five (5) day week, 0700 am to 3:30 p.m. except Federal holidays..   
 
2.8.   EXISTING SITE UTILITIES, AND MATERIALS 
 

2.8.1.  UTILITY MARKING: The Contractor shall contact the Ordering Officer and the One-Call Service, a 
minimum of 14 days and 72 hours, respectively, prior to any excavation, requesting utility locations and markings.  
The Contractor shall not proceed with any excavation until all utilities, including abandoned utilities, have been 
marked to the satisfaction of the Ordering Officer.  Prior to requesting the making of utilities, the Contractor shall 
stake out proposed excavations and limits of work with white lines ("White Lining").  It is the Contractor's 
responsibility to ensure that all permits (excavation or otherwise) are current and up-to-date without expiration.  In 
addition to the above requirements, the Contractor shall: 
         

a. Visually survey and verify that all utility markings are consistent with existing appurtenances such as 
manholes, valve boxe s, poles, pedestals, pad-mounted devices, gas meters, etc. prior to any excavation. 

b. Hand dig test holes to verify the depth and location of all utilities prior to any mechanical excavation 
within the limits of the work.  Other non-damaging methods for utility verification, as indicated in (d) 
below, may be considered subject to approval by the Ordering Officer.  Also, verify that any abandoned 
utilities are not active. 

c. Preserve all utility markings for the duration of the project to the farthest extent possible. 
d. When excavation is performed within 2 feet of any utility line, a non-damaging method of excavation 

shall be used.  The non-damaging method shall be hand digging.  Other non-damaging methods, such 
as, soft digging, vacuum excavation, pneumatic hand tools, may be considered subject to approval by 
the Ordering Officer. 

e. Regardless of the type of excavation, the Contractor shall notify the Contracting Officer a minimum of 72 
hours prior to any excavation activity.  Failure to notify the Contracting Officer can result in the issuance 
of a "Stop Work" order, which shall not be justification for contract delay or time extension.  The 
Government reserves the right to have personnel present on site during any type of excavation. 

f. The Contractor's Quality Control System Manager shall ensure that all excavation requirements herein 
are met at the time of the preparatory phase of quality control, and that the excavation procedures are 
reviewed during the preparatory phase meeting.  This preparatory phase of control shall also establish 
and document contingency plans and actions to be followed in the even that existing utilities are 
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damaged or interrupted.  Locations of shut off or isolation devices along with other safety features shall 
be established and their operation reviewed. 

g. Any work other than excavation in the vicinity of a utility that could damage or interrupt a utility, such 
as, exterior or interior work near transformers, power lines, poles, above ground gas lines, gas meters, 
etc. shall be done with extreme care.  The Contractor shall specifically note during the preparatory phase 
of quality control, the construction techniques to be used to preclude damaging or interrupting any 
utility.  This preparatory phase of control shall also establish and document contingency plans and 
actions to be followed in the even that existing utilities are damaged or interrupted.  Locations of shut 
off or isolation devices along with other safety features shall be established and their operation 
reviewed. 

h. The Contractor shall complete a risk assessment, using the attached checklist, at least one week prior to 
the start of any excavation or other work in the vicinity of a utility.  The risk assessment shall be 
submitted for Government approval prior to any excavation or other work in the vicinity of a utility.  A 
risk assessment shall be completed for each definable feature of work encountering utilities and shall 
include all utilities anticipated to be encountered. 

 
2.9.  PROTECTION AND MAINTENANCE OF TRAFFIC: The Contractor shall maintain and protect traffic on all 
affected roads during any construction period except as otherwise specifically directed by the Ordering Officer.  
Measures for the protection and diversion of traffic, including the erection of barricades, placing of lights around and 
in from of equipment and the work, and the erection and maintenance of adequate warning, danger, and direction 
signs, shall be as required by the facility.  The Contractor shall be responsible for the repair of any damage to roads 
caused by construction operations. 
 
2.10.  EMERGENCY WORK: Emergency work is any work required to correct problems caused by failures or 
deficiencies to project facilities and property which constitute an immediate danger or health hazard or a threat to 
property. The Contractor shall have qualified personnel available on call, 24 hours per day, 7 days per week for 
emergency work. The name(s), address(es) and phone number(s) of the person(s) to be contacted in case of an 
emergency shall be submitted to the COR prior to commencement of this contract. This person(s) shall have the 
authority to act on behalf of the Contractor to perform the necessary emergency work without delay.  Emergency 
work will be initiated by notice (phone call or other means) from the COR or a designated representative and the 
Contractor shall initiate corrective action immediately. The Contractor shall notify the COR immediately of any 
emergency work which cannot be corrected within a 24-hour period.  When emergency situations are recognized by 
the Contractor or Contractor personnel, the COR shall be contacted immediately and prior to initiating emergency 
work unless the nature of the emergency requires immediate action to preserve life or avoid injury.  In such cases the 
Contractor shall perform remedial work to temporarily correct the situation and shall advise the COR of the problem 
immediately. 
 
2.11.  MINIMUM MAN-POWER REQUIREMENTS:  The Contractor shall provide an adequate number of fully 
qualified personnel and resources to perform the work specified herein. The Contractor shall be advised that large 
quantities of work may be necessary to be completed in a short period of time or in short notice. Personnel required 
to handle emergency situations shall be available on call 24 hours per day, 7 days per week. 
 
2.12.  OTHER CONTRACTS:  The Government may undertake or award other contracts or have lessees or volunteers 
performing certain work, and the Contractor shall fully cooperate with such other contractors, lessees, volunteers and 
Government employees and carefully fit their own work to such other additional work as may be directed by the COR. 
The Contractor may be required to work together with other contractors, lessees, volunteers and Government 
employees to complete a task such as the Contractor loading trucks other than his own or hauling material loaded by 
others. The Contractor shall not commit or permit any act, which will interfere with performance of work by another 
contractor, by a lessee, or by Government employees. The COR can alter the work schedules of the other contractor, 
lessee, volunteer, Government employees or the Contractor to avoid possible conflicts. Any such change or failure to 
make such a change by the COR shall not be the basis for a claim by the Contractor. 
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PART 3 - SAFETY 
 

3.1.     APPLICABLE PUBLICATIONS: The publications listed below form a part of this specification and are referred 
to in the text by the basic designation only. 
 

3.1.1 U.S. ARMY CORPS OF ENGINEERS 
 

EM 385-1-1  (3 Nov 03) U.S. Corps of Engineers Safety and Health Requirements Manual 
 
3.2 GENERAL:  Worker safety is of paramount importance.  The Contractor shall comply with the Contract 
Clause in the Solicitation entitled ACCIDENT PREVENTION, including the U.S. Army Corps of Engineers Safety and 
Health Requirements Manual referred to therein in addition to the provisions of this specification. 
 
3.3.   SAFETY PROGRAM: The U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM-385-
1-1, and all subsequent revisions referred to in the Contract Clause ACCIDENT PREVENTION of this contract, are 
hereby supplemented as follows: 
 

3.3.1   For each BPA Call, the Contractor shall designate any employee responsible for overall supervision 
of accident prevention activities.  Such duties shall include:  (1) assuring applicable safety requirements are (a) 
communicated to the worker in a language they understand. It is the Contractor's responsibility to ascertain if there 
are workers on the job who do not speak and/or understand the English language.  If such workers are employed by 
the prime Contractor or subcontractors, at any tier, it is the prime Contractor's responsibility to insure that all safety 
programs, signs, and tool box meetings are communicated to the workers in a language they understand, and that a 
bilingual employee is on site at all times.  If the Contractor contends that interpreters and/or bilingual signs are not 
required, certification must be provided which verifies that all workers (whose native tongue is other than English) 
have a command of the English language sufficient to understand all direction, training and safety requirements, 
whether written or oral, and (b) incorporated in work methods, and (2) inspecting the work to ensure that safety 
measures and instructions are actually applied.  The proposed safety supervisor's name and qualifications shall be 
submitted in writing for approval to the Ordering Officer.  This individual must have prior experience as a safety 
engineer or be able to demonstrate his/her familiarity and understanding of the safety requirements over a prescribed 
trial period.  The safety engineer shall have the authority to act on behalf of the Contractor's general management to 
take whatever action is necessary to assure compliance with safety requirements.  The safety supervisor is required 
to be on the site when work is being performed.   
 

3.3.2    Prior to issuing any BPA Calls and commencement of any work at a job site, a safety meeting shall be 
held between the Contractor and the Corps of Engineers Ordering Officers to discuss the Contractor's safety program 
and in particular to review the following submittals: 
  
            a.    Contract Accident Prevention Plan: An acceptable accident prevention plan, written by the prime 
Contractor for the blanket purchase agreement that covers in general all aspects of work and implementing the 
pertinent requirements of EM 385-1-1, shall be submitted for Government approval. 
    
             b.  Activity Phase Hazard Analysis Plan: Prior to beginning each BPA Call, an activity hazard analysis (phase 
plan) shall be prepared by the Contractor for that phase of work and submitted to the Ordering Officer for approval.  
A phase is defined as an operation involving a type of work presenting hazards not experienced in previous 
operations or where a new subcontractor or work crew is to perform work.  The analysis shall address the hazards for 
each activity performed in the phase and shall present the procedures and safeguards necessary to eliminate the 
hazards or reduce the risk to an acceptable level. 
 

3.3.3 Job site safety meetings shall be held as follows:   
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a.     A safety meeting shall be held at least once a month for all supervisors on the project to review past 
activities, to plan ahead for new or changed operations and to establish safe working procedures to 
anticipated hazards.  An outline report of each monthly meeting shall be submitted to the Ordering Officer.   
 
b.     At least one safety meeting shall be conducted weekly, or whenever new crews begin work, by the 
appropriate field supervisors or foremen for all workers.  An outline report of the meeting giving date, time, 
attendance, subjects discussed and who conducted it shall be maintained and copies furnished the 
designated authority on request. 

 
3.4.  ACCIDENTS:  Chargeable accidents are to be investigated by both Contractor and the Ordering Officer. 
 

3.4.1.  Accident Reporting: Eng. Form 3394: Section I, Paragraph 01.D., of EM 385-1-1 and the Contract Clause 
entitled ACCIDENT PREVENTION are amended as follows: The prime Contractor shall report on Eng. Form 3394, 
supplied by the Ordering Officer, all injuries to his employees or subcontractors that result in lost time and all damage 
to property and/or equipment in excess of $2,000 per incident.  Verbal notification of such accident shall be made to 
the Ordering Officer within 24 hours.  A written report on the above noted form shall be submitted to the Ordering 
Officer within 72 hours following such accidents.  The written report shall include the following: 
 

a.      A description of the circumstances leading up to the accident, the cause of the accident and corrective 
measures taken to prevent recurrence. 

b.     A description of the injury and name and location of the medical facility giving examination and 
treatment. 
     c.     A statement as to whether or not the employee was permitted to return to work after examination and 
treatment by the doctor, and if not, an estimate or statement of the number of days lost from work.  If there have 
been days lost from work, state whether or not the employee has been re-examined and declared fit to resume 
work as of the date of the report. 

 
3.4.2. OSHA REQUIREMENTS 

 
a. OSHA Log: A copy of the Contractor's OSHA Log of Injuries shall be forwarded monthly to the 

Ordering Officer. 
 

b.   OSHA Inspections: Contractors shall immediately notify the Ordering Officer when an OSHA 
Compliance official (Federal or State representative) presents his/her credentials and informs the Contractor that 
the workplace will be inspected for OSHA compliance.  Contractors shall also notify the Ordering Officer upon 
determination that an exit interview will take place upon completion of the OSHA inspection.  (NABSA OCT 05, 
1976) 

 
PART 4 - CONTRACTOR QUALITY CONTROL 

 
4.1.  GENERAL:  The Contractor shall provide and maintain an effective quality control program that complies with 
the Contract Clause entitled "Inspection of Construction".  The Contractors Quality Control Program through 
inspection and reporting shall demonstrate and document the extent of compliance of all work with the standards and 
quality established by the contract document.  The burden of proof of contract compliance is placed on the 
Contractor and not assumed by the Government.  The Contractor's Quality Control will not be accepted without 
question.   
 
4.2.  CONTROL:  Contractor Quality Control is the means by which the Contractor ensures that the construction, to 
include that of subcontractors and suppliers, complies with the requirements of the contract.  The CQC System 
Manager for each definable feature of work shall conduct at least three phases of control as follows: 
 



W912DR-05-T-0082 
 

Page 29 of 45 
 

 

4.2.1.  Preparatory Phase:  This phase shall be performed prior to beginning work on each definable feature of 
work, after all required plans/documents/materials are approved/accepted, and after copies are at the work site.  This 
phase shall include: 
 

a. A review of each paragraph of applicable specifications, reference codes, and standards.  A copy of those 
sections of referenced codes and standards applicable to that portion of the work to be accomplished in 
the field shall be made available by the Contractor at the preparatory inspection. These copies shall be 
maintained in the field and available for use by Government personnel until final acceptance of the work. 

b. Reviews of applicable contract drawings, if any. 
c. A check to assure that all materials and/or equipment have been tested, submitted, and approved. 
d. Review of provisions that have been made to provide required control inspection and testing. 
e. Examination of the work area to assure that all required preliminary work has been completed and is in 

compliance with the contract. 
f. A physical examination of required materials, equipment, and sample work to assure that they are on hand, 

conform to approved shop drawings or submitted data, and are properly stored. 
g. A review of the appropriate activity hazard analysis to assure safety requirements are met. 
h. Discussion of procedures for controlling quality of the work including repetitive deficiencies.  Document 

construction tolerances and workmanship standards for that feature of work. 
i. A check to ensure that the portion of the plan for the work to be performed has been accepted by the 

Ordering Officer. 
j. Discussion of the initial control phase. 
k. The Government shall be notified at least 24 hours in advance of beginning the preparatory control phase.  

This phase shall include a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the foreman responsible for the definable 
feature.  The results of the preparatory phase actions shall be documented by separate minutes prepared 
by the CQC System Manager and attached to the daily CQC report.  The Contractor shall instruct 
applicable workers as to the acceptable level of workmanship required in order to meet contract 
specifications. 

 
4.2.2.  Initial Phase: This phase shall be accomplished at the beginning of a  definable feature of work.  The 

following shall be accomplished: 
 

a. A check of work to ensure that it is in full compliance with contract requirements.  Review minutes of the 
preparatory meeting. 

b. Verify adequacy of controls to ensure full contract compliance.  Verify required control inspection and 
testing. 

c. Establish level of workmanship and verify that it meets minimum acceptable workmanship standards.  
Compare with required sample panels as appropriate. 

d. Resolve all differences. 
e. Check safety to include compliance with and upgrading of the safety plan and activity hazard analysis.  

Review the activity analysis with each worker. 
f. The Government shall be notified at least 24 hours in advance of beginning the initial phase.  Separate 

minutes of this phase shall be prepared by the CQC System Manager and attached to the daily CQC 
report.  Exact location of initial phase shall be indicated for future reference and comparison with follow-
up phases. 

g. The initial phase should be repeated for each new crew to work onsite, or any time acceptable specified 
quality standards are not being met. 

 
4.2.3.  Follow-up Phase: Daily checks shall be performed to assure control activities, including control testing, 

are providing continued compliance with contract requirements, until completion of the particular feature of the work.  
The checks shall be made a matter of record in the CQC documentation.  Final follow-up checks shall be conducted 
and all deficiencies corrected prior to the start of additional features of work, which may be affected by the deficient 
work.  The Contractor shall not build upon nor conceal non-conforming work. 
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4.2.4.  Additional Preparatory and Initial Phases: Additional preparatory and initial phases shall be conducted 

on the same definable features of work if: the quality of on-going work is unacceptable; if there are changes in the 
applicable CQC staff, onsite production supervision or work crew; if the work on a definable feature is resumed after a 
substantial period of inactivity; or if other problems develop.   
 
4.3. CONTRACTOR QUALITY CONTROL PLAN: 
 

4.3.1.  Not later than 14 days after award of the BPA, the Contractor shall submit to the Ordering Officer for 
approval a Contractor Quality Control (CQC) Plan, commensurate with the cost of the project, showing proposed 
implementation of the requirements of the Contract Clause titled "Inspection of Construction".  The plan shall 
identify personnel, procedures, control, instructions, test, records, and forms to be used for assuring quality control 
on BPA Calls.  Issuing any BPA Calls will only be permitted to begin after acceptance of the CQC Plan. 
 

4.3.2.  The Contractor shall identify as CQC System Manager an individual within the onsite work organization 
who shall be responsible for overall assessment of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a construction person with a minimum of 5 years in related work.  
This CQC System Manager shall be on the site as determined by the Ordering Officer and shall be employed by the 
prime Contractor.  The CQC System Manager shall be assigned as System Manager but may have duties as project 
superintendent in addition to quality control.  An alternate for the CQC System Manager shall be identified in the 
plan to serve in the event of the System Manager's absence.  The requirements for the alternate shall be the same as 
for the designated CQC System Manager. 
 
4.4. DOCUMENTATION:  
 

4.4.1 The Contractor shall maintain current records providing factual evidence that required quality control 
activities and/or tests have been performed.  These records shall include the work of subcontractors and suppliers 
and shall be on an acceptable form that includes, as a minimum, the following information: 
 

a. Contractor/subcontractor and their area of responsibility 
b. Operating plant/equipment with hours worked, idle, or down for repair 
c. Work performed each day, giving location, description, and by whom 
d. Test and/or control activities performed with results and reference to specifications/drawings 

requirements.  The control phase shall be identified (Preparatory, Initial, Follow-up).  List deficiencies 
noted along with corrective action. 

e. Quantity of materials received at the site with statement as to acceptability, storage, and reference to 
specifications/drawings requirements. 

f. Submittals and deliverables reviewed, with contract reference, by whom, and action taken. 
g. Off-site surveillance activities, including actions taken 
h. Job safety evaluations stating what was checked, results, and instructions or corrective actions 
i. Instructions given/received and conflicts in plans and/or specifications 
j. Contractor's verification statement. 

 
These records shall indicate a description of trades working on the project; the number of personnel working; 
weather conditions encountered; and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and materials incorporated in the work and 
workmanship comply with the contract.  The original and one copy of these records in report form shall be furnished 
to the Government daily within 24 hours after the date covered by the report, except that reports need not be 
submitted for days on which no work is performed.  All calendar days shall be accounted for throughout the life of 
the BPA Call.  The first report following a day of no work shall be for that day only.  Reports shall be signed and 
dated by the CQC System Manager.  The report from the CQC System Manager shall include copies of test reports 
and copies of reports prepared by all subordinate quality control personnel. 
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4.5.  WORK DEFICIENCIES:  The Contractor shall not build upon or conceal non-conforming work.  If deficiencies 
indicate that the Contractor's Quality Control is not adequate or does not produce the desired results, corrective 
actions shall be taken by the Contractor.  If the Contractor does not promptly make the necessary corrections, the 
Ordering Officer may issue an order stopping all or any part of the work until satisfactory corrective actions has been 
taken.  Payment for deficient work will be withheld until work has been satisfactorily corrected or other action is taken 
pursuant to the Contract Clause entitled, "Inspection of Construction".  If recurring deficiencies in an item or items 
indicated that the quality control is not adequate, such corrective actions shall be taken as directed by the Ordering 
Officer. 
 
 
PART 5 - SUBMITTALS 

 
(This part applies to the attached submittal register and other technical submittal registers developed as part of the 
Contractor's design). 
 
5.1      SUBMITTAL CLASSIFICATION:  Submittals are classified as follows: 
 

5.1.1.  Government Approved: Governmental approval is required for items designed as "Government 
Approved" on the attached Eng Form 4288 and other items as designated by the Ordering Officer. 
 

5.1.2.  Information Only: All submittals not requiring Government approval will be for information only. 
 
5.2.  APPROVED SUBMITTALS: The approval of submittals by the Ordering Officer shall not be construed as a 
complete check, but will indicate only that the information is satisfactory.  Approval will not relieve the Contractor of 
the responsibility for any error which may exist, as the Contractor under the CQC requirements of this contract, is 
responsible for the dimensions and design of adequate connections, details and satisfactory construction of all work. 
 
5.3.  DISAPPROVED SUBMITTALS: The Contractor shall make all corrections required by the Ordering Officer and 
promptly furnish a corrected submittal in the form and number of copies as specified for the initial submittal.  If the 
Contractor considers any correction indicated on the submittals to constitute a change to the contract, notice as 
required under Contract Clause entitled "Changes" shall be given promptly to the Ordering Officer. 
 
5.4.  GENERAL:  The Contractor shall submit all items listed on the Submittal Register (ENG Form 4288).  The Ordering 
Officer may request submittals in addition to those listed when deemed necessary to adequately describe the work.  
Submittals shall be made in the respective number of copies and submitted to the Ordering Officer.  Each submittal 
shall be complete and in sufficient detail to allow ready determination of compliance with contract requirements.  Prior 
to submittal, all items shall be checked and approved by the Contractor and each respective transmittal form (ENG 
Form 4025) shall be stamped, signed and dated by the Contractor certifying that the accompanying submittal 
complies with the contract requirements.  Submittals requiring Government approval shall be scheduled and made 
prior to the acquisition of the material or equipment covered thereby. 
 
5.5.  SUBMITTAL REGISTER:  (ENG Form 4288): This will be required as directed by the Ordering Officer.  At the end 
of this section is one ENG Form 4288 listing items for which submittals are required by the Government-prepared 
specifications; this list 
may not be all inclusive and additional submittals may be required.  The Contractor will also be given the submittal 
register on a diskette containing the computerized ENG Form 4288 and instructions on the use of the diskette.  
Columns "c" through "p" (abbreviations in column "p" are defined as follows:  "AR" means Area Office) have been 
completed by the Government.  The Contractor shall complete columns "a", "b", and "q" through "y" and return 2 
completed copies (hard copy plus associated electronic file) to the Contractor Officer for approval within 30 calendar 
days after Notice to Proceed.  The Contractor shall keep this diskette up to date and shall submit it to the Government 
together with the monthly payment request.  The approved submittal register will become the scheduling document 
and will be used to control submittals throughout the life of the BPA Call.  This register and the progress schedules 
shall be coordinated. 
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5.6.  SCHEDULING:  Contractor shall provide a schedule outlining the start and completion of each phase of work 
and overall project completion commensurate with the cost of the project. 
 
5.7.  TRANSMITTAL FORM (ENG Form 4025): This will be required as directed by the Ordering Officer.  The sample 
transmittal form (ENG Form 4025) attached to this section shall be used for submitting both Government approved 
and information only submittals in accordance with the instructions on the reverse of the form.  These forms will be 
furnished to the Contractor.  This form shall be properly completed by filling out all the heading blank spaces and 
identifying each item submitted.  Special care will be exercised to ensure proper listing of the specification paragraph 
pertinent to the data submitted for each item. 
 
5.8.  SUBMITTAL PROCEDURE:   Four (4) copies of submittals shall be made as follows:   
 

5.8.1.  Procedures:  In the signature block provided on ENG Form 4025, the Contractor certifies that each item 
has been reviewed in detail and is correct and is in strict conformance with the Government-furnished specifications 
unless noted otherwise.  The accuracy and completeness of submittals is the responsibility of the Contractor.   
 

5.8.2.  Deviations:  For submittals which include proposed deviations requested by the Contractor, the 
column "variations" of ENG Form 4025 shall be checked.  The Contractor shall set forth in writing the reason for any 
deviations and annotate such deviations on the submittal.  The Government reserves the right to rescind inadvertent 
approval of submittals containing unnoted deviations. 
 
5.9.  GOVERNMENT APPROVED SUBMITTALS: Upon completion of review of submittals will be identified as 
having received approval  by being stamped and dated.  Two (2) copies of the submittal will be retained by the 
Ordering Officer and two (2) copies of the submittal will be returned to the Contractor. 
 
5.10.  INFORMATION ONLY SUBMITTALS: Normally submittals for information only will be returned.  Approval of 
the Ordering Officer is not required on information only submittals.  These submittals will be used for information 
purposes.  The Government reserves the right to require the Contractor to resubmit any item found not to comply 
with the BPA Call. 
 
1.11.1 STAMPS:  Stamps used by the Contractor on the submittal date to certify that the submittal meets contract 

requirements shall be similar to the following: 
 
 
 
 
 

CONTRACTOR 
(FIRM NAME) 

 
     _____Approved 
 
    _____Approved with corrections as noted on submittal data and/or attached sheet(s) 
 
    SIGNATURE:_____________________________________________ 
 
    TITLE:___________________________________________________ 
 
    DATE:___________________________________________________ 
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PART 6 - ENVIRONMENTAL PROTECTION 
 

6.1 APPLICABLE REGULATIONS: The Contractor and his subcontractors in the performance of this BPA Call, 
shall comply with all applicable Federal, State, and local laws and regulations concerning environmental pollution 
control and abatement in effect on the date of this solicitation, as well as the specific requirements stated elsewhere 
in the contract specifications or as directed by the Ordering Officer.  The Contractor shall exercise care and safety in 
the performance of the contract and shall take necessary precautions to avoid contamination of the water, damage to 
private property and injury to employees and the public.  The Contractor shall be liable for any and all damages to the 
environment, Government property, private property, trees and shrubs as well as injuries to the public and employees 
while in performance of this contract.  All environmental protection matters shall be coordinated with the COR.   
 
6.2.  NOTIFICATION:  The Ordering Officer will notify the Contractor of any non-compliance with the foregoing 
provisions and the action to be taken.  The Contractor shall, after receipt of such notice, immediately take corrective 
action.  If the Contractor fails or refuses to comply promptly, the Ordering Officer may issue an order stopping all or 
part of the work until satisfactory corrective action has been taken.  No part of time lost due to any such stop order 
shall be made the subject of a claim for extension of time or for excess costs or damages by the Contractor unless it is 
later determined that the Contractor was in compliance. 
 
6.3.  PROTECTION OF WATER RESOURCES: The Contractor shall not pollute streams, lakes or reservoirs with fuels, 
oils, bitumens, calcium chloride, acid construction wastes or other harmful materials.  All work under this contract 
shall be performed in such a manner that objectionable conditions will not be created in streams through or adjacent 
to the project areas. 
  
6.4.  BURNING:  Burning will not be permitted. 
 
6.5.  DUST CONTROL:  The Contractor shall maintain all work area free from dust that would contribute to air 
pollution.  Approved temporary methods of stabilization consisting of sprinkling, chemical treatment, light 
bituminous treatment or similar methods will be permitted to control dust.  Sprinkling, where used, must be repeated 
at such intervals as to keep all parts of the disturbed areas at least damp at all times.  Dust control shall be performed 
as the work proceeds and whenever a dust nuisance or hazard occurs.  If applicable, approved plastic sheeting or 
similar materials shall be placed over doorways of areas being renovated or be erected around work areas to prevent 
spread of dust to adjacent areas. 

 
PART 7 - NOT USED 

 
 

PART 8 - TEMPORARY CONSTRUCTION ITEMS 
 

8.1   GENERAL:  The work covered by this section consists of furnishing all labor, materials, equipment, and 
services and performing all work required for or incidental to the items herein specified.  No separate payment 
will be made for the construction and services required by this section, and all costs in connection therewith 
shall be included in the overall cost of the work unless specifically stated otherwise. 

 
8.2   CONTRACTOR'S STORAGE AREAS, PARKING, AND FIELD OFFICE: 
 
8.2.1.  Administrative Field Office and Material Storage Facilities: The Contractor shall provide and maintain 
administrative field office and storage facilities at an approved location when required.  Government office and 
warehouse facilities will not be available to the Contractor's personnel.  Trailers utilized by the Contractor for 
administrative or material storage purposes shall present a clean and neat exterior appearance and shall be in a state 
of good repair.  Trailers which, in the opinion of the Ordering Officer, require exterior painting or maintenance will not 
be allowed on Government property. 
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8.2.2.  Storage Area: The Contracting Officer will designate a material/equipment storage location.  Security for each 
area shall be sufficient to safeguard materials and equipment.  If a fence is erected around material and equipment, as 
approved by the Ordering Officer, fence posts may be driven, in lieu of concrete bases, where soil conditions permit.  
Fencing shall be kept in a state of good repair and proper alignment.  Materials shall not be stockpiled outside the 
fence in preparation for the next day's work. 
 
8.2.3.  Non-Roadway Areas: Should the Contractor elect to traverse with construction equipment or other vehicles 
grassed or unpaved areas which are not established roadways, such areas shall be covered with a layer of gravel as 
necessary to prevent rutting and the tracking of mud onto paved or established roadways; gravel gradation shall be 
at the Contractor's discretion. 
 
8.2.4.  Employee Parking: Contractor employees shall park construction and privately owned vehicles in an area 
designated by the Ordering Official.  This area will be within reasonable walking distance of the construction site.  
Contractor employee parking shall not interfere with existing and established parking requirements of the facility, nor 
block passage through facility roads. 
 
8.2.5.  Restoration of Storage Area: Upon completion of the project and after removal of trailers, materials, and 
equipment from within any fenced area, the fence shall be removed and will become the property of the Contractor.  
Areas used by the Contractor for the storage of equipment or material, or other use, shall be restored to the original 
or better condition.  Gravel used to traverse grassed areas shall be removed and the area restored to its original 
condition, including top soil and seeding as necessary. 
 
8.3   SIGNS: 
 
8.3.1.  References:  The publications listed below form a part of this specification to the extent referenced.  The 
publications are referred to in the text by basic designation only. 
 
     U.S. Army Corps of Engineers Publications: 
 
              EP 310-1-6     U.S. Army Corps of Engineers Sign Standards Manual 
 
8.3.2.  Safety Sign:  (JUN 1994).  A safety sign shall be provided and erected at a location designated by the Ordering 
Officer.  The sign shall conform to the applicable requirements of EP 310-1-6.  The sign shall be erected as soon as 
possible and within 15 days after the date of receipt of notice to proceed.  (CENAB) 
 
ATTACHMENTS: 
1) Risk Assessment for Excavation and Other work in the Vicinity of Utilities 
2) Three Page CQC Form 
3) ENG Form 4288 
4) ENG Form 4025 



W912DR-05-T-0082 
 

Page 35 of 45 
 

 

RISK ASSESSMENT FOR 
EXCAVATION AND OTHER WORK IN THE VICINITY OF UTILITIES  

 
PROJECT 

NAME:____________________________________________________________________________ 

CONTRACT 

NUMBER:_______________________________________________________________________ 

PROJECT 

LOCATION:________________________________________________________________________ 

PROPOSED EXCAVATION START DATE:______________________________________________________ 

1.  ? ESTABLISH EXCAVATION DETAILS AND DRAWINGS (check when completed) 

2.  ?PROPOSED EXCAVATION AREA MARKED (“white lining) (check when completed) 

3.  ?CONTACT APPROPRIATE ONE-CALL SERVICE FOR PUBLIC UTILITIES 

4.  ?CONTACT OWNERS OF ALL PRIVATELY OWNED UTILITES (non one-call members) 

5.  ?DATE UTILITIES WERE MARKED AND METHODS OF MARKING 

     ONE-CALL 

LOCATORS____________________________________________________________________ 

     OTHER 

LOCATORS_______________________________________________________________________ 

6.  ? UTILITIES DEFINED ON SITE: 

?NONE ? ELECTRIC ? GAS ?WATER ? TELEPHONE  ?CATV 

?SEWER ?DRAINAGE

 ?OTHER________________________________________________________ 

7.  LEVEL OF RISK:  (Based upon personal safety and consequences of utility outages.) 

     ?SEVERE:  Excavation required within immediate vicinity (<2 ft.) of MARKED utility. 

     ? MODERATE:  Excavation required outside the immediate vicinity (>2 ft.) of MARKED utility. 

     ? MINIMAL:  Excavation required in area with no utilities. 

     CONSEQUENCES IF EXISTING UTILITIES ARE DAMAGED/DISRUPTED: _____________________ 

     

_________________________________________________________________________________________

__ 

8.  ENGINEERING CONTROLS REQUIRED: 

?NONE   ?HAND EXCAVATE TO LOCATE UTILITY ? EXCAVATE WITH DUE CARE 

?OTHER_________________________________________________________________________________

___ 

9.  ?NOTIFICATION OF CONTRACTING OFFICER’S REPRESENTATIVE ON ____________________ 



W912DR-05-T-0082 
 

Page 36 of 45 
 

 

     THE INFORMATION NOTED ABOVE IS ACCURATE AND THE WORK IS READY TO PROCEED 

     SIGNATURE AND DATE ___________________________________________________________________ 

ON SITE GOVERNMENT REPRESENTATIVE’S RECOMMENDATION FOR APPROVAL TO EXCAVATE 

     ? YES     ?NO SIGNATURE AND DATE ________________________________________________ 
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DAILY CONSTRUCTION QUALITY CONTROL REPORT 
 
 

CONTRACTOR’S NAME: 
ADDRESS: 
PHONE NUMBER: 

 
 

PROJECT NAME: 
LOCATION: DATE: 
CONTRACT NUMBER: REPORT NO.: 
SUPERINTENDENT: 
 
 

TYPE OF 
WORKERS 

NUMBER TYPES OF 
EQUIPMENT 

CONSTRUCTION 
ON SITE 

NUMBER 

 
 
 
 

    

 
 

COMPANY SUBCONTRACTOR’S 
RESPONSIBILITY 

FOREMAN NUMBER OF WORKERS 

 
 
 
 

   

 
TOTALS: 

NO. OF WORKERS TODAY MANHOURS TODAY MANHOURS FOR THIS PERIOD 
   
 
CONTRACT MATERIALS AND EQUIPMENT DELIVERED TO SITE 
 
 
 
WEATHER: SITE CONDITIONS: 
DID A DELAY OR WORK STOPPAGE OCCUR TODAY? 
IF YES, EXPLAIN 
 
 
 
HAS ANYTHING DEVELOPED IN THE WORK WHICH MAY LEAD TO A CHANGE OR FINDING OF FACT? 
 
IF YES, EXPLAIN 
 
 
 
DAILY CONSTRUCTION QUALITY CONTROL REPORT    PAGE 1 OF 3 



W912DR-05-T-0082 
 

Page 38 of 45 
 

 

 
DESCRIPTION OF WORK PERFORMED TODAY (LIST BY DEFINABLE FEATURES OF WORK) 
 
 
 
 
 
 
PREPARATORY INSPECTION: 
 
LIST ALL INSPECTIONS BY SUBJECT AND SPECIFICATIN LOCATION. 
ATTACH MINUTES OF MEETINGS AND LIST OF ALL ATTENDEES. 
 
 
 
 
 
 
HAVE ALL REQUIRED SUBMITTALS AND SAMPLES OF CONSTRUCTION BEEN APPROVED? 
 
 
 
DO THE MATERIALS AND EQUIPMENT TO BE USED CONFORM TO THE SUBMITTALS? 
 
 
 
HAS ALL PRELIMINARY WORK BEEN INSPECTED, TESTED AND COMPLETED? 
 
 
 
TEST REQUIRED AND INSPECTION TECHNIQUES TO BE EXECUTED TO PROVE CONTRACT COMPLIANCE 
(INCLUDE BOTH EXPECTED AND ACTUAL RESULTS) 
 
 
 
HAS A PHASE HAZARD ANALYSIS BEEN PERFORMED? 
 
 
 
COMMENTS AND DEFICIENCIES NOTED AND CORRECTIVE ACTION TAKEN: 
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ALL INSTRUCTIONS RECEIVED FROM QA PERSONNEL AND ACTIONS TAKEN: 
 
 
 
 
JOB SAFETY (INCLUDE MEETINGS HELD AND DEFICIENCIES NOTED WITH CORRECTIVE ACTIONS): 
 
 
 
 
INITIAL INSPECTION: 
 
LIST ALL INSPECTIONS BY SUBJECT AND SPECIFICATION LOCATION. 
COMMENTS AND/OR DEFICIENCIES NOTED AND CORRECTIVE ACTION TAKEN: 
 
 
 
 
FOLLOW-UP INSPECTION: 
 
LIST ALL INSPECTIONS BY THE SUBJECT AND SPECIFICATION LOCATION. 
COMMENTS AND/OR DEFICIENCIES NOTED AND CORRECTIVE ACTION TAKEN: 
 
 
 
 
 
 
SIGNATURE: ___________________________________________________ 
                          QUALITY CONTROL REPRESENTATIVE/MANAGER 
 
THE ABOVE REPORT IS COMPLETE AND CORRECT.  ALL MATERIALS AND EQUIPMENT USED AND ALL 
WORK PERFORMED DURING THIS REPORTING PERIOD ARE IN COMPLIANCE WITH THE CONTRACT 
SPECIFICATIONS AND SUBMITTALS, EXCEPT AS NOTED ABOVE. 
 
SIGNATURE: ______________________________________________________________ 
                          CONTRACTOR’S APPROVED AUTHORIZED REPRESENTATIVE 
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INSTRUCTIONS 
ENG Form 4025-R 

 
1. Section I will be initiated by the Contractor in the required number of copies. 

 
2. Each transmittal shall be numbered consecutively in the space provided for “Transmittal No.”.  This number, in 

addition to the contract number will form a serial number for identifying each submittal.  For new submittals or re-
submittals mark the appropriate box; on re-submittals, insert transmittal number of last submission as well as the 
new submittal number. 

 
3. The “Item no.” will be the same “Item No.” as indicated on ENG FORM 4288-R for each entry on this form. 
 
4. Submittals requiring expeditious handling will be submitted on a separate form. 
 
5. Separate transmittal form will be used for submittals under separate sections of the specifications. 
 
6. A check shall be placed in the “Variation” column when a submittal is not in accordance with the plans and 

specifications – also, a written statement to that effect shall be included in the space provided for “Remarks”. 
 
7. Form is self-transmittal, letter of transmittal is not required. 
 
8. When a sample of material of Manufacturer’s Certificate of Compliance is transmitted, indicate “Sample” or 

“Certificate” in column c, Section I. 
 
9. U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in the space 

provided in Section I, column I to each item submitted.  In addition, they will ensure enclosures are indicated and 
attached to the form prior to return to the contractor.  The Contractor will assign action codes as indicated below 
in Section I, column g, to each item submitted. 

 
THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED 

 
 A  – Approved as submitted. E  – Disapproved (see attached). 
 
 B  – Approved, except as noted on drawings. F – Receipt acknowledged. 
 
 C  – Approved, except as noted on drawings. FX  – Receipt acknowledged, does not comply 
   Refer to attached sheet, resubmission required.   as noted with contract requirements. 
 
 D – Will be returned by separate correspondence. G – Other (Specify). 
  
10. Approval of items does not relieve the contractor from complying with all the requirements of the contract plans 

and specifications. 
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